ASR-9 Building & Tower Relocation Ft Lauderdale Pre-Bid Questions and answers

10.

11.

Sheet E005- Note 8 requires all conduit to be RGS minimum %,” . Does this note
apply to all branch conduits as well, such as lighting, power, comm., security and
controls?

yes

. Sheet E003- The number and size of conduits leaving the ASR building and going

overhead to tower, are not the same size and quantity as described on Sheet TEOO1
detail 3/TEOOL1. Please clarify.

2-2 -1/2” for ASR, 1" tower light & recp’t, 1” (formerly %4”) tower hoist power, 3-2 —
¥2" radar cables See revisions on TE003, E002, EO03 and C017

Sheet E001- A telco duct is shown between the new ASR building and the
temporary TASR facility. This duct has no conduit size, quantity, type or associated
detail of installation on sheet CO14. Please Provide.

No Revision. See note 5 C015.

Sheet EO01- The primary electrical duct has a note to coordinate with FP&L. Can
you provide the FP&L contact information?

Working on this next week.

Sheet EO01- Can you provide the location of the new FP&L pole location that will be
placed on the north side of SW 42" St?

| expect that FP&L will drop the new pole on the ROW edge at the corner of the
property.

Sheet E001- Will any electrical permitting through a city, county or airport authority
be required?

NO

. Sheet E003- Note 11 has language stating the transformers exact location could

change by a FP&L. If it moves further away from the building it becomes a greater
cost to the contractor. Can the shown location be used for bidding purposes?

See CO001 for site plan dimensions.

Sheet E019- Note 1, says “Solid lines indicate contractor furnished”. The panel to the
RE/CONST TRAILER is indicated with a solid line but no equipment number.
Please provide.

The RE trailer is rented by the contractor for the RE’s use.

Sheet E005- The SERVICE DISCONNECT, Switches SW1, SW2, SW3, SW4,
SWS5, Panel MDP, Panel MDPE are all drawn in dashed lines like the (GFE)
equipment, but no (GFE) label is attached to them. Is the contractor to provide these
items? Refer to sheet FLL-D-ASR-E005. Who is responsible to provide Panel
“‘MDEP”, SW1, SW2, SW3, SW4, SW5,

Working on this

Sheet E017 and E018- Where can the conduit and cable schedule for the wiring
shown on these pages be found?

No conduit or cable schedule will be provided for the ERMS equipment shown on
EO017 or EO18.

Sheet CO17- Where is waveguide support 5/CO17 located? Refer to sheet FLL-D-
ASR-CO017. Detail 5/C017. Who is responsible for furnished and install this
Waveguide Support?

The waveguide support is deleted, but the 34" conduit is increased to 1” to span this
distance. See revision to C017.
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12. Refer to sheet FLL-D-ASR-C018. Detail 2/C018. Who is responsible for furnished
and install those Telco Box?

13. Contractor to furnish Telco Box with equipment listed.

14. Refer to sheet FLL-D-ASR-AQ01. Detail 1/A001. Who is responsible for furnished
and install all the 4’ x 8’ x 34” Telco Board around the perimeter wall inside of
Equipment room?

Telco Board Plywood to be contractor furnished.

15. Refer to sheet FLL-D-ASR-A002. Detail 1&2/A002. Bldg. North and South elev.
Show four exterior light fixtures and on sheet FLL-D-ASR-E004 only three. Please
could you clarify how many they are?

Revision A/E004 additional light over the PCS door for a total of 4 outdoor lights.

16. Sheet TE002- Detail 2/TE0O2 is the only reference shown for conduits going to the
TASR. Do conduits need to go to the TASR? If so is it 2-2 ¥2 conduits? Which
detail on sheet C014 will be used between the TASR and tower?

Per detail 2/TE002, 2 conduits (2-1/2”) come from the ASR bldg shown on detail

1/TE002 at 9'-6”. Per 2/TE002, 2 conduits (2-1/2”) come from the TASR bldg. Both
pairs of these conduits are for running antenna motor power and antenna control
wiring. The triple 2-1/2” conduits shown on detail 1/TE002 stop at the center of the
tower and do not run vertical.

17. Sheet TE0O2- Are all conduits on the tower to be GRS or GRSC?
All exterior conduits are Galvanized Rigid Steel Conduits. Some are PVC coated.
Refer to the drawings for specifics.

18. Detail C/S009 refers to details 8 & 9 on S011 for handrail details and attachments?.
| cannot locate these details on any drawing. Plans also show a removable handralil
at the loading dock. Will you confirm that the two entrance ramps as well as the
loading dock require handrails? See attached. The signed drawings have these
details.

19. lunderstand there is a requirement of Division 5 1.6.A&B for AISC Quality
Certification as a Category “STD” shop or “CSE” Erector. .

After discussing this with the structural engineers, the quality certifications remain as a

requirement.

20)  Where will the staging area be for the Contractors Trailer, Storage and Sub Storage
as on RE Trailer is identified on the drawings?

The contractor is required to organize those items with the RE. | expect most of these to be
in the southwest corner.

21)  Spec Section 01 10 00 1.4C GFE - it states there is a two week window for GFE
delivery goes on to state there is a 3 week window. Which is correct and will we have any
say on delivery dates as the timelines provided in 1.3 of the same spec are very tight.

Coordinate the GFE with the RE in order to meet the scheduled milestones and completion.
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22)  Please clarify if the contractor is responsible for the monthly power consumption
costs associated with the Temporary Radar Facility Trailers.

The Contractor is not responsible for the FAA temporary radar facility power consumption.

4)  We have performed many FAA Contracts in which the general conditions portion of
the specifications are written such that they apply to the biggest projects but aren’t always
used on the smaller projects, this being said, | would like to ask clarification on a few items:

a. Will the RE trailer be required to be of the size as specified in 01 52 13 and will all
furnishings be required as well (I know this typically depends on how many people are on
site)?

| am working on this trailer size. More to come.

b. Isthe CQC requirement as outlined in 01 40 00 3.4 required (QC Manager with no
other duties, Electrical/Mechanical/Structural engineers for submittal review and available to
be on site for inspections)?

C. Network Analysis System as defined in 01 32 00 completely or a variation there to?

5)  MO0O01 Detail 3 shows to support unit on 4” high concrete but S009 shows mechanical
pad elevated more than 1’ above finished grade to be 6” thick concrete? Please advise
which to follow or should we put 4” concrete pad on top of 6” equipment pad?

Per detail 3/M001, 4” concrete is the housekeeping pad on the concrete foundation. See
section E/S009 for the HVAC concrete foundation.

6) Who is responsible for EG start-up? Specification sections 26 00 01 and 26 00 02
both talk about factory testing and on site testing of GFE but nothing talks about start-up.
Please advise.

7)  Will Contractor receive a copy of GFE Equipment Drawings in autoCAD to allow for
any as built drawing modifications as outlined in 26 00 02 2.3A?

No drawings are available from the FAA in autoCAD, only MicroStation. GFE vendors’
drawings may be available. Engineer’'s personal views withheld.

8) Spec 26 00 02 3.1A states Contractor is to provide two copies of Factory Test Reports
to COTR but 3.1B states COTR will provide one copy of Factory Test Report to Contractor
to include in Contractor Acceptance Test Requirements. Please advise which is correct?

9) Spec 26 00 02 3.1B also states Contractor should have representative present at
Factory Testing. Can you advise which CFE items will have factory testing, where the
factory is located and how many trips we should be responsible for to each location so we
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can include this in our bid proposal? If this reference is to Testing of Equipment By Factory
Trained Personnel on site, then we should be fine.

10) MOO5 Note 5 States Contractor is responsible for all permits and Inspections required
for Fuel System but specification section 01 10 00 1.8A does not show permitting required
for this item. Please advise if we are required to have permitting and inspections for the fuel
system?

Broward County may require a permit for the fuel tank. | have not checked.
11) The following is for interior of the CMU building walls:

a. Please advise what the wall between PCS Room and Equipment Room is
constructed out of?

See detail 9/A003

b. Please advise how the Restroom East and South walls should be constructed
(Framing, insulation, veneer and finish)

See detail 9/A003

C. Please advise if all wall in PCS Room and Equipment Room that are CMU get 1 %"
Rigid Foam Board with %" plywood and 5/8” sheetrock with FRP? If not please advise.

See detail 6/A003 and section 2/A003. No sheetrock involved.

Drawing C003 gives a legend and states “+1.54 Existing Elevation”. Typically this means
that this is the mark for existing elevations but | don’t see any or is this reference to say that
the existing elevation is 1.54’ higher than the proposed elevations? Please advise.

| think a drafting level has been minimized that showed the existing elevations. See the
attached C003 directly from the permit engineer.

Information from the Pre-Bid meeting.

The Short Circuit Coordination Study is in the specifications and required. Plan for this.
The Arc Flash Analysis is in the specification and required. Plan for this.

TS005 and MOOQ7 is blank at this point.

TS027 is not in contract.

Detail 5/C017 see Question 11.
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Fuel tank is not GFE but contractor furnished. See revision MO08 A.
Metal siding shown on the unsigned drawings S005 is not shown on the signed drawings.

Detail 4/E014 shows the fence grounding outside of the fence. This will be corrected to
show the grounding inside the fence by an equal amount.

The signed S011 drawing shows crushed stone on several details. No crushed stone is
required around the concrete pads.

Spec 12 59 00 Mayline eLAN 48” desk seems available at www.nexelshelf.com, and
www.nextag.com (6 vendors).

The Broward County Permit Dep't is requiring some small changes to the driveway and
striping.

. Driveway is now crowned.

. Regrade swales at either side of driveway to catch basins.

. Clean both catch basins in the ROW.

. Remove 6" white along driveway.

. Remove 6" yellow along median.

. Paint 6" 10-30 skip within median.

. Additional details on paving requirements from Broward County on the sections.
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